

## OFFICE OF THE EXECUTIVE ENGINEER, MANDYA DIVISION, MANDYA.

*Tender Notification dated 4th October 1969.*

No. 84-86/69-70. 1 Sealed tenders, in duplicate, in the prescribed form superscribed with the name of work are invited from the Registered Contractors in Mysore P. W. D. specified in column No. 7 for the following works and will be received by the Executive Engineer, Mandya Division, Mandya up to 4-00 p.m. on or before 7th November 1969.

2 They will be opened on the same day, if possible, Blank Tender Forms will be issued by the Executive Engineer, Mandya Division, Mandya during office hours on all working days from 30th October 1969 to 6th November 1969 on payment of the cost shown in the Column 6. Further particulars of works and tender conditions can be obtained from the Office of the Executive Engineer, Mandya Division, Mandya.

3 Right to reject any or all tenders without assigning the reasons is reserved by the authority competent to accept the tender.

| Sl. No. | Name of work                                                                                       | Estimated Amount in Rs. (Portion put to tender) | E. M. D. | The time limit in months                                                    | Cost of Tender form (non refundable) | Class of Contractor |
|---------|----------------------------------------------------------------------------------------------------|-------------------------------------------------|----------|-----------------------------------------------------------------------------|--------------------------------------|---------------------|
| 1       | 2                                                                                                  | 3                                               | 4        | 5                                                                           | 6                                    | 7                   |
|         |                                                                                                    |                                                 | Rs.      |                                                                             | Rs.                                  |                     |
|         | Construction of a Reservoir Across River Bheema near Halagur, Malavalli Taluk, Mandya District.—   |                                                 |          |                                                                             |                                      |                     |
|         | Part "A" Balance work of Bund Portion.                                                             | 3,85,800                                        | 9,645    | 20 months Excluding period of rainy season from 15th June to 15th September | 20-00+S.T for set of two forms.      | Class II and above  |
|         | Part "B" Excavation of Channels, Construction of cross drainage works and balance works of sluice. | 1,12,760                                        | 2,860    | 12 months excluding period of rainy season from 15th June to 15th September | do                                   | Class III and above |
|         | Part "C" Construction of Waste-Weir and Draft channel (Balance works).                             | 1,91,650                                        | 4,790    | 15 months excluding rainy season from 15th June to 15th September           | do                                   | Class III and above |

1642

B. SREE RAMAPPA,  
Executive Engineer.

## OFFICE OF THE EXECUTIVE ENGINEER, P. H. E. DIVISION, GULBARGA.

*Notice Inviting Tenders dated 16th October 1969.*

No. PHE/PB-2/NIT/69-70/10883-903. Sealed tenders in duplicate for the following works are invited by the undersigned from the registered contractors on or before 22nd November 1969 upto 4-00 p.m. (IST). They will be opened on the same day if possible or on any subsequent day. The applications for blank tender forms alongwith cost thereof will be received upto 2-00 p.m. on 10th November 1969. The prescribed blank form will be issued to the intending tenderer in the Division Office during office hours on all working days from 12th November 1969 to

14th November 1969 (both days inclusive). Right to reject any or all tenders without assigning any reasons is reserved with the authority competent to accept the tenders.

| Sl. No.                   | Name of work                                                                                                                                 | Amount of contract | E. M. D. to be deposited | Class of contractor | Cost of duplicate tender schedule | Time limit for completion of work excluding non-allowance period | Mode of Tender   |
|---------------------------|----------------------------------------------------------------------------------------------------------------------------------------------|--------------------|--------------------------|---------------------|-----------------------------------|------------------------------------------------------------------|------------------|
| 1                         | 2                                                                                                                                            | 3                  | 4                        | 5                   | 6                                 | 7                                                                | 8                |
|                           |                                                                                                                                              | Rs.                | Rs.                      |                     | Rs.                               |                                                                  |                  |
| <b>GULBARGA DISTRICT.</b> |                                                                                                                                              |                    |                          |                     |                                   |                                                                  |                  |
| 1                         | Providing mechanical equipment of 0.5 MGD filter at Filterbad, Gulbarga (Repairs to Indicator and Recorders and Alternators).                | 59,700             | 1,493                    | Class III & above   | 10                                | 6 months                                                         | Itemwise         |
| 2                         | NRWS and SS to Srinivas Saradgi village, Gulbarga—Sinking of well and construction of pump house.                                            | 21,085             | 528                      | Class IV & above    | 10                                | 12 „                                                             | Percentage basis |
| 3                         | NRWS and SS Shahpur Town—Constructing ground level masonry service reservoir (with two compartments), of 90,000 gallons capacity.            | 50,620             | 1,263                    | Class III & above   | 10                                | 12 „ months                                                      | Itemwise         |
| 4                         | do Shirwal village, Shahpur Taluk—Sinking of well and construction of pump house.                                                            | 20,077             | 412                      | do                  | 10                                | 12 „                                                             | Percentage basis |
| 5                         | do Halkatta village, Chitapur Taluk—Sinking of well and construction of pump house.                                                          | 12,411             | 311                      | Class IV & above    | 10                                | 12 „                                                             | „                |
| 6                         | do Atnoor village, Afzalpur Taluk—Sinking of well and construction of pump house.                                                            | 17,000             | 425                      | do                  | 10                                | 12 „                                                             | „                |
| 7                         | do Tellur village, Afzalpur Taluk—Constructing well, pump house and R. C. C. tank of 4250 gallons capacity over pump house.                  | 16,834             | 421                      | do                  | 10                                | 12 „                                                             | „                |
| 8                         | do Gobbur B. village, Afzalpur Taluk—Remodelling of existing well and construction of pump house.                                            | 4,564              | 115                      | do                  | 10                                | 4 „                                                              | „                |
| 9                         | do Neelogi village, Jewerg Taluk—Construction of well and pump house.                                                                        | 19,142             | 479                      | do                  | 10                                | 12 „                                                             | „                |
|                           | do Malli village, Jewerg Taluk—Construction of service reservoir.                                                                            | 8,853              | 222                      | do                  | 10                                | 6 „                                                              | Itemwise         |
| <b>BIDAR DISTRICT.</b>    |                                                                                                                                              |                    |                          |                     |                                   |                                                                  |                  |
| 1                         | NRWS and SS to Bhatambra village, Bhalki Taluk—Construction of well and pump house.                                                          | 59,065             | 1,477                    | Class III & above   | 10                                | 18 „                                                             | Percentage basis |
|                           |                                                                                                                                              | Rs.                | Rs.                      |                     | Rs.                               |                                                                  |                  |
| 2                         | do Bhalki—Constructing ground masonry service reservoir of 40000 gallons capacity and R. C. C. elevated reservoir of 20000 gallons capacity. | 25,111             | 628                      | Class III and above | 10                                | 9 „                                                              | Itemwise         |
| 3                         | do Head works—Intake tower, connecting main and jack well—cum—pump house.                                                                    | 25,055             | 627                      | do                  | 10                                | 9 „                                                              | „                |
| 4                         | do Ekamba village, Aurad Taluk—Construction of well and pump house.                                                                          | 12,818             | 321                      | Class IV & above    | 10                                | 12 „                                                             | Percentage basis |
| 5                         | do Sonthpur village, Aurad Taluk—Laying of distribution system.                                                                              | 6,916              | 173                      | do                  | 10                                | 3 „                                                              | Itemwise         |

| 1 | 2                                                                                       | 3      | 4   | 5  | 6  | 7    | 8                |
|---|-----------------------------------------------------------------------------------------|--------|-----|----|----|------|------------------|
| 6 | do Ghatbora village, Humnabad Taluk—Laying of rising main and distribution system.      | 16,220 | 407 | do | 10 | 6 „  | „                |
| 7 | do Kohinoor and Kohinoorwadi in Basavakalyan Taluk—Construction of well and pump house. | 24,230 | 606 | do | 10 | 12 „ | Percentage basis |
| 8 | do Ghotala village, Construction of well and pump house.                                | 21,310 | 533 | do | 10 | 12 „ | „                |
| 9 | do Yernalli village, Bidar Taluk—Construction of well and pump house.                   | 12,402 | 311 | do | 10 | 12 „ | „                |

1735

R. L. SANGOLLI, *Ex. Engr.*

## OFFICE OF THE EXECUTIVE ENGINEER, HAVERI DIVISION, HAVERI.

*Tender Notice dated 16th October 1969.*

No. TND/DB/6386. Sealed tenders in duplicate for the following works from the registered PWD contractors will be received by the Executive Engineer, Haveri Division, Haveri, upto 4-30 P.M. on 22nd November 1969 and blank tender forms will be issued in duplicate during office hours on all working days upto 18th November 1969 on payment of Cost shown in Col. 6. The competent authority reserves the right to reject any or all tenders without assigning any reasons thereof. Further particulars can be obtained from the office of the Executive Engineer, Haveri Division, Haveri.

| Sl. No. | Name of work                                                                | Est. cost of work put to tender | Earnest money chalan or pre-ferably National Saving Cer. | Time limit in month excluding monsoon | Cost of tender form per set | Class of contractor | Tender form in which tender called | No. of call |
|---------|-----------------------------------------------------------------------------|---------------------------------|----------------------------------------------------------|---------------------------------------|-----------------------------|---------------------|------------------------------------|-------------|
|         |                                                                             | Rs.                             | Rs.                                                      |                                       | Rs.                         |                     |                                    |             |
| 1       | Remodelling Dharma Canal system Stage I Tal.—Hangal Veerapur Branch         | 40,837                          | 1,025                                                    | 12 months                             | 10                          | Class III and above | Item rate                          | 7th call    |
| 2       | do Honded Branch                                                            | 11,328                          | 285                                                      | 9 months                              | 10                          | Class IV and above  | do                                 | 7th call    |
| 3       | Increasing the capacity of the tank in Sy. No. 10 of Naganur Tal: Shiggaon. | 127,150                         | 3,180                                                    | 18 months                             | 20                          | Class III and above | do                                 | 2nd call    |
| 4       | L. I. Scheme at Nittur Tal:—RNR                                             | 37,194                          | 930                                                      | 12 months                             | 10                          | do                  | do                                 | 1st call    |
| 5       | Constn. of a new tank in Sy.No. 183 of Medur Tal:—HKR                       | 58,754                          | 1,469                                                    | 12 months                             | 10                          | do                  | do                                 | do          |

1725

.....  
*Ex. Engineer.*